

**TRANSBAY JOINT POWERS AUTHORITY
 BID FORM COMPARISON SHEET**

Contract No.: 08-04-CMGC-000

Trade Package: TG12.1 Civil/Sitework at Grade/Ground Level Landscaping

Bids Received: June 16, 2015

| | | | Gordon N. Ball, Inc. | Shimmick Construction Company, Inc. | Engineer's Estimate |
|--|--|----------------------|-----------------------------|--|----------------------------|
| No. | Item Description | Est. Quantity | Bid Price | Bid Price | |
| 1 | Civil/Sitework at Grade/Ground Level Landscaping (except line items 2-8) | Lump Sum | \$ 7,850,000 | \$ 13,839,000 | |
| 2 | First, Fremont, and Beale Street Overcrossing comeback work including demolition of temporary asphalt, fine grading, permanent asphalt, and striping | Lump Sum | \$ 200,000 | \$ 300,000 | |
| 3 | Vehicular paving (including fill materials over protection slab) | Lump Sum | \$ 1,600,000 | \$ 2,100,000 | |
| 4 | Pedestrian paving (including geofill materials over protection slab) | Lump Sum | \$ 3,500,000 | \$ 3,550,000 | |
| 5 | Excavation, cutting & removal of CDSM (including backfill & compaction) | Lump Sum | \$ 1,750,000 | \$ 2,000,000 | |
| 6 | Demolition and Removal of Temporary Bridges – First, Fremont, and Beale Streets | Lump Sum | \$ 2,350,000 | \$ 5,000,000 | |
| 7 | 3% value of base Traffic Lights & Controls cost for Coordination of Traffic and Controller per TJPA for future PG&E | Lump Sum | \$ 30,000 | \$ 30,000 | |
| 8 | Demolition, and reconstruction of Beale Street with adjustments for better drainage and alignment to Mission Street. | Lump Sum | \$ 30,000 | \$ 350,000 | |
| TOTAL BASE BID PRICE | | | \$ 17,310,000 | \$ 27,169,000 | \$ 19,700,000.00 |
| Percent of Engineer's Estimate | | | 88% | 138% | |
| Performance and Payment Bond Rate (informational) | | | 0.90% | 0.60% | |
| Potential Payment and Performance Bond Cost | | | \$ 155,790 | \$ 163,014 | |
| 9 | Additive Specification Alternate No. 36 | Lump Sum | \$ 2,230,000 | \$ 3,350,000 | |
| 10 | Deductive Alternate – Replace alternating color bands with single color for sidewalks at Ground level | Lump Sum | \$ (595,000) | \$ (220,000) | |
| 11 | Additive Alternate – City standard “lamp black” Concrete for Bus Plaza Pavement | Lump Sum | \$ 50,000 | \$ 500,000 | |

**TRANSBAY JOINT POWERS AUTHORITY
 BID FORM SUBCONTRACTOR SHEET**

**Contract No.: 08-04-CMGC-000
 Trade Package: TG12.1 Civil/Sitework at Grade/Ground Level Landscaping
 Bids Received: June 16, 2015**

BIDDER 1 Gordon N. Ball, Inc.
 333 Camille Ave.
 Alamo, CA 94507

| | |
|-----------------|-------------------|
| SBE/DBE? | S/DBE Type |
|-----------------|-------------------|

No

| Subcontractors | Location | Listed Portion of Work | Amount | SBE/DBE? | S/DBE Type |
|--|-------------------|---|--------------|----------|----------------|
| Eighteen Trucking | San Francisco, CA | Trucking | \$ 400,000 | SBE/DBE | CUCP/DGS |
| CMC Traffic Control | San Francisco, CA | Traffic Control | \$ 25,000 | SBE/DBE | CUCP/DGS/SFCMD |
| F3 & Associates | Benicia, CA | Survey | \$ 55,000 | SBE | DGS |
| Harris Rebar Northern California, Inc. | Livermore, CA | Rebar | \$ 447,460 | No | |
| Hoseley Corp. | San Francisco, CA | Concrete (partial) | \$ 100,000 | SBE | DGS/SFCMD |
| Northstar | Hayward, CA | Demo | \$ 918,000 | No | |
| Phoenix Electric | San Francisco, CA | Electrical | \$ 1,189,500 | SBE/DBE | CUCP/DGS/SFCMD |
| Stump & Sons | Hayward, CA | Sandblast | \$ 594,000 | No | |
| T.B. Penick & Sons, Inc. | San Diego, CA | Lithocrete | \$ 131,165 | No | |
| USC Supply | Auburn, CA | Item 4 Supply | \$ 718,000 | SBE | DGS |
| European Paving* | San Jose, CA | Granite Pavers (If Added Alternate is Accepted) | \$ 2,258,000 | SBE | DGS |
| | | TOTAL ALL SUBCONTRACTORS | \$ 4,578,125 | | |
| | | SBE/DBE Total | \$ 2,200,300 | 13% | |

*If Added Alternate is accepted European Paving's line item amount will be incorporated into the SBE/DBE participation

BIDDER 2 Shimmick Construction Company, Inc.
 8201 Edgewater Dr., Ste. 202
 Oakland, CA 94621

| | |
|-----------------|-------------------|
| SBE/DBE? | S/DBE Type |
|-----------------|-------------------|

No

| Subcontractors | Location | Listed Portion of Work | Amount | SBE/DBE? | S/DBE Type |
|--|-----------------|---------------------------|--------------|----------|------------|
| Oliveira Fence, Inc. | Santa Clara, CA | Fence | \$ 70,000 | SBE/DBE | CUCP/DGS |
| ABSL Construction | Hayward, CA | Demo (partial) | \$ 40,000 | SBE/DBE | CUCP/DGS |
| Ghilotti Brothers, Inc. | San Rafael, CA | Paving | \$ 410,000 | No | |
| Harris Rebar Northern California, Inc. | Livermore, CA | Rebar | \$ 450,000 | No | |
| Landavazo Brothers, Inc. | Hayward, CA | Concrete Partial | \$ 1,025,000 | SBE/DBE | CUCP/DGS |
| T.B. Penick & Sons, Inc. | San Diego, CA | Concrete Paving (partial) | \$ 134,000 | No | |
| Tennyson Electric | Livermore, CA | Electrical | \$ 1,700,000 | SBE | DGS |
| | | TOTAL ALL SUBCONTRACTORS | \$ 3,829,000 | | |
| | | SBE/DBE Total | \$ 2,835,000 | 10% | |